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Quality Assurance Review Form for WA 4-96
Performance Work Statement

COMMENTS: The work assignment is to support permitting actions for the Region 8 proposed Dewey-Burdock in-

situ recovery uranium project.
The associated QA review form is attached for QA Director approval and signature.
Note this Work Assignment (WA) 4-96 is a continuation of WA 3-96. The new WA is required due to the

contractor's Option Period renewal beginning July 1, 2019.

ED_0053641_00074493-00001



QUALITY ASSURANCE VERIFICATION FORM
For Use of OGWDW Contract Vehicle by Non OGWDW Organizations.

By signing this form, the QA official in authority acknowledges that he/she and the organization
developing the Work Assignment (WA) /Task Order (TO) under this contract are fully responsible for
establishing, and approving QA requirements, and assuring that the contractor follows established QA
procedures and the delivers products that adhere to Agency QA requirements.

Name of organization developing the Work Assignment/Task Order (Office, Division and Branch)

Region 8 Office of Water Protection, Underground Injection Control Program

Contractor Name: The Cadmus Group, Inc, Contract Number: EP-C-15-022

WA /TO Number: 4-96

WA/TO Title: Support for Region 8 Underground Injection Control Dewey-Burdock Permitting Actions

The signature below verifies that Mark with X
as appropriate

1) A Quality Assurance project Plan (QAPP) is not required for this project. [ ]

2) A QAPP is required for this project, and the QA documentation has

been approved and submitted to the CLCOR [X]
Linda Himmelbauer Region 8 Quality Assurance Director
Person authorized and responsible for Official QA Title

QA approval of the project (Printed name)

Signature Date

QAVF 04/2015
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QUALITY ASSURANCE REVIEW FORM
For Contract Work Assignments
I.  GENERAL INFORMATION
Contractor Name:_The Cadmus Group, Inc. Contract Number: _EP-C-15-022

Work Assignment (WA) Number: 4-96 Title: Support for Region 8 Underground Iniection Control
Dewey-Burdock Permitting Actions
[1. This WA requires direct environmental measurements (Check one: if “yes” fill out section VIIIy:

YES () NO (X)

1. This WA requires use of secondary environmental data (Check one: if “yes” fill out section VIII):
YES (X) NO ()

IV. This WA requires collection of survey, compliance and/or enforcement data (Check one: if “yes” fill out section VIiI):
YES ( ) NO (X)

V. This WA requires the development and/or use of a database/model (Check one: if “yes” fill out section VIII):
YES ( ) NG (X)

V1. This WA requires development of software (Check one: if “ves” fill out section VIII):
YES ( ) NO (X)

VII. This WA requires response to comments (Check one: if “yes” fill out section VIII):
YES (X) NO ()

VIILQuality Assurance (QA) Requirements for WA projects checked “YES” in sections II thru VIIL:

Check “YES” to only one item in this section.

{(a) A complete written Project Specific Quality Assurance Project Plan (PQAPP) is required as a part of this WA, i.e. none of the QA
requirements for this WA are addressed in the Contract Level Quality Assurance Project Plan (QAPP), or there is no Contract QAPP.
Approval of the PQAPP is required prior to commencing work on Task(s) of this WA..

YES( )

{b) QA requirements for this WA will be addressed by the combination of the Contract QAPP and a Supplemental Project Specific
QAPP (SQAPP) specific to the WA under Task(s) . Task-specific QA elements are required to be addressed in the Work Plan
and approval of QA elements are required prior to commencing work on Task(s) of this WA.

YES( )

(¢) This WA is a continuation of WA 3-96. Development of a response-to-comments document under Task(s) .3_of this WA will be

identical to the procedures described in the Contract QAPP, and/or the PQAPP or SQAPP completed under WA 3-96 of this contract.
YES (X)

(If YES, In addition to signing section IX, section X must also be signed by WACOR, QAC and CLCOR to verify that the

referenced PQAPP or SQAP completed under the previous WA is applicable to the tasks to be performed under this WA.)

(d) This WA is a continuation of WA . Collection, use and analysis of data under Task(s) of this WA will not be
identical to the procedures described in the Contract QAPP, and/ or the PQAPP or SQAPP completed under WA of this
contract. The QAPP for this WA will be amended or revised to address the applicable Task-specific QA elements, Approval
of the amended or revised QAPP is required prior to commencing work on Task(s) of this WA.,

YES( )
(¢) QA requirements for this WA are fully addressed in the Contract QAPP. A PQAPP or SQAPP is not required.
YES ()

IX The signatures below verify that the requirement for a QAPP has been determingd and approved by the following:

Bruce Suchomel &Yl P g d 2 /65/ /7
Work Assignment Contracting Officer Rep. (WACOR) Printed Name  Signature Date

Quality Assurance Coordinator (QAC) Printed Name Date

Linda Himmelbauer

Quality Assurance Officer (QAO) Printed Name w Bignature Date

Nancy Parrotta

Contract Level Contracting Officer Rep. (CLCOR) Printed Name Signature Date

X. [Ifa QAPP, SQAPP, or PQAPP is required, the signatures below verify that the QA documentation has been submitted and
approved.

Bruce Suchomel

Work Assignment Contracting Officer Rep. (WACOR) Printed Name  Signature Date

Quality Assurance Coordinator (QAC) Printed Name Signature Date

CLCOR signature acknowledging receipt of QA documentation, approved by the WACOR and QAC.

Nancy Parrotta

Contract Level Contracting Officer Rep. (CLCOR) Printed Name Signature Date
QARF 12/30/2015
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PERFORMANCE WORK STATEMENT

Contract: EP-C-15-022
Work Assignment No. 4-96
Period of Performance: 7/1/2019 - 6/36/2020

I. ADMINISTRATIVE

A. Title: Support for Region 8 Underground Injection Control Dewey-Burdock Permitting
Actions

B. Work Assignment Contracting Officer’s Technical Contact:
Representative:

Bruce Suchomel

Underground Injection Control (UIC) Unit
USEPA Region 8

1595 Wynkoop Street

Mail Code: SWP-SUI

Denver, CO 80202-1129

Email: suchomel.bruce@epa.gov

Phone: 303.312.6001

Fax: 303.312.7517

C. Quality Assurance:

This Work Assignment (WA) is a continuation of WA 3-96, which required the Contractor to develop a
quality assurance project plan specific to WA 3-96 to supplement the Contract-Level Programmatic
Quality Assurance Project Plan (PQAPP), dated September 3, 2015. The Contractor developed the
Supplemental Quality Assurance Project Plan (SQAPP) consistent with the EPA’s QA requirements.
The SQAPP was approved by the Region 8 Quality Assurance Director on December 18, 2018.

Task 2 in this work assignment involves developing a response to comments received from the public
notice of proposed EPA regulatory actions. This task requires quality assurance (QA) planning and
documentation to ensure each comment received is included in the response-to-comments document and
no comment is neglected. The QA elements for Task 2 are addressed in the SQAPP developed under
WA 3-96. The project-specific quality assurance requirements must be addressed in the work plan and
monthly progress reports as specified under Task 0 below.

D. Background:

The Underground Injection Control (UIC) Program is authorized under the Safe Drinking Water Act.
The primary mission of the UIC Program is the regulation of injection wells for the protection of
underground sources of drinking water (USDWs). The definition of USDW is found in UIC regulations
at 40 Code of Federal Regulations (CFR) §144.3.

The Region 8 UIC Program has proposed three distinct but related actions at the Dewey-Burdock Site: a
Class I1I draft permit authorizing injection of fluid into uranium ore zones for uranium recovery; an
aquifer exemption for the uranium-bearing zones and a Class V deep well permit to dispose of treated
ISR waste fluids generated at the Dewey-Burdock site. These actions are regulated under the UIC
regulations found at 40 CFR parts 124, 144 and 146. UIC regulations specific to injection wells in South
Dakota are found at 40 CFR 147 Subpart QQ. In addition to the UIC permits, the site is also regulated
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by the Nuclear Regulatory Commission (NRC). The NRC has issued a Radioactive Materials Handling
License for the site.

This WA is a continuation of previous WA 3-96, which included three tasks providing contractor
support to the EPA Region 8 UIC Program (hereafter EPA) to proceed efficiently with permitting
activities at the Dewey-Burdock Uranium Site. The Contractor completed Task 1 under WA 3-96; Tasks
2 and 3 had not been completed by the end of Option Period 3 and are, therefore, included in this WA.
The WA 3-96 task numbers are being carried over to this WA to reflect the continuity of the work and to
avoid confusion moving forward.

The Dewey-Burdock project site is located near the Black Hills in South Dakota. The Black Hills are of
historic interest to many tribes. The UIC permitting actions have resulted in a lengthy, complicated tribal
consultation process that began in 2013, but has not reached successful completion. The lengthy,
complicated tribal consultation process has added considerable time to the UIC Dewey-Burdock
permitting process. The Region 8 UIC Program is seeking contractual assistance to conduct a respectful
tribal consultation process.

The Region 8 Tribal Assistance Program maintains a contact list of tribal leaders for Region 8 tribes, but
does not include Tribal Historic Preservation Officers (THPOs). The Department of Housing and Urban
Development (HUD) recently updated its Tribal Directory Assistance Tool (TDAT) with new
information gathered from Indian tribes. TDAT is a free, web-accessible contact database that contains
information about federally recognized Indian tribes and their geographic areas of current and ancestral
interest at the county level. It lists names and contact information for tribal leaders and THPOs as well
as links to tribal websites. Users can query the database by street address, county, state, and tribe.
Information generated from TDAT can be exported in spreadsheet format for use in other programs.
TDAT was designed to help users quickly identify tribes and provide appropriate tribal contact
information to assist with initiating Section 106 consultation. For more information about TDAT, see the
ACHP’s information paper at http://www.achp.gov/tdat.html. TDAT can be accessed at
https://egis.hud.gov/tdat/.

As part of the administrative record for the draft UIC permits, the Region 8 UIC Program developed fact
sheets for both UIC draft permits, a draft record of decision for the aquifer exemption, a draft
cumulative effects analysis document, a draft environmental justice analysis document and a draft
document proposing the Region 8 UIC Program’s plan for complying with Section 106 of the National
Historic Preservation Act. These documents were also available for public review and comment.

The UIC permitting process requires the Region 8 UIC Program to conduct a public comment period per
requirements under 40 CFR § 124.10 and issue a response-to-comments document under 40 CFR §
124.17. During the public comment period for the Dewey-Burdock site, the EPA received a large
volume of comments on the proposed UIC actions and draft documents. In a previous Work Assignment
(2-94) under this contract, Cadmus categorized the comments into 43 different topics.

Responses to many of the comments are found in the draft documents that were part of the
administrative record. The EPA 1is seeking contractual support to develop a response-to-comments
document based on the comment topics in the categorized comment document deliverable generated
under the previous Work Assignment and the information in the draft documents that were part of the
administrative record.
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II. OBJECTIVE

The objective of this Work Assignment is to obtain contractual support for the Region 8 UIC Program
(hereafter EPA) to proceed efficiently with permitting activities at the Dewey-Burdock Uranium Site by:

1. Providing assistance in adding contact information to EPA-generated tribal consultation letters
that will be mailed to approximately 23 tribes on up to two separate occasions;

2. Providing assistance in contacting tribal offices to identify tribes who are interested in
scheduling consultation meetings with the EPA, identify the designated tribal contacts for the
Dewey-Burdock consultation process and schedule consultation meetings with interested tribes;

and

3. Developing a general framework for the response-to-comment document based on:

a.

b.

The comment topics in the categorized comment document deliverable generated under a
previous Work Assignment and

The information available in the draft documents that were a part of the Dewey-Burdock
administrative record. '

IT1. TASK DETAIL

The contract level sections that support this work assignment include: 2.2, 2.3, and 4.3.

The total LOE for this Work Assignment is: 640 hours.

The Contractor shall perform the two tasks described below as well as the administrative tasks described

under Task 0.

Task O:

Work Plan, QA Documents and Monthly Progress Reports

The LOE for Task 0 is: 75 hours

Subtask 0.1:

Subtask 0.2:

The Contractor shall develop a work plan that describes how each task will be carried
out. The work plan shall include a schedule, staffing plan, level of effort (LOE), and cost
estimate for each task, the Contractor’s key assumptions on which staffing plan and
budget are based, and qualifications of proposed staff. If a subcontractor(s) is proposed
and subcontractors are outside the local metropolitan area, the Contractor shall include
information on plans to manage work and contract costs. The work plan shall also
address the specific quality assurance requirements, as applicable.

This task also includes monthly progress and financial reports. The monthly progress
report shall indicate, in a separate QA section, whether significant QA issues have been
identified and how they are being resolved. Monthly financial reports must include a
table with the invoice LOE and costs broken out by the tasks in this WA. All reports shall
be completed and submitted in accordance with the current contract requirements.

Task 0 Deliverables:

1. Work Plan,
2. Monthly progress and financial reports.
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Task 1: Task Completed under WA 3-96

As stated previously, this WA is a continuation of previous WA 3-96, which included three tasks. The
Contractor completed Task 1 under WA 3-96; Tasks 2 and 3 had not been completed by the end of
Option Period 3 and are, therefore, included in this WA. The WA 3-96 task numbers are being carried
over to this WA to reflect the continuity of the work and to avoid confusion moving forward.

Task 2: Administrative support with tribal consultation tasks
The LOE for Task 2 is: 160 hours.
Subtask 2.1: Generate the tribal contact list.

1.

The Contractor shall generate an up-to-date tribal contact list for the list of tribes supplied by the
EPA per #4 above. The up-to-date list will be based on the contact list from the previous tribal
consultation letter the EPA mailed in November 20135. The tribal contacts will most likely have
changed since that time, so the Contractor shall verify the names of the current Tribal Historic
Preservation Officers or preservation contact and the current tribal leader (chairman or
president). The EPA will provide a list of contacts for tribes located in Region 8, however, there
are tribes on the mailing list outside of Region 8, for which is will be necessary to verify the
current contacts.

The contact information shall include the names, mailing addresses, phone numbers and email
addresses for the tribal leaders and the names, phone numbers and email addresses for the tribal
environmental directors and the THPOs.

A copy of the contact list shall also be provided to the EPA in MS Word format. Ideally, the
contact list is saved on a SharePoint or fip site, made available to the EPA, and set up to send
automatic emails to the Work Assignment Manager and the Technical Contract when the list is
updated.

The names and addresses of the tribal leaders shall also be included in a file format appropriate
for the Contractor use to perform a mail merge with the template tribal consultation letter.

Subtask 2.2: Prepare a tribal consultation letter for cach tribe on the mailing list from a template

1.

letter provided by the EPA.

The Contractor shall generate the individual tribal consultation letters, addressed to the tribal
leader with a courtesy copy list comprised of the tribal environmental director and the THPO.

2. The Contractor shall send the EPA an MS Word file containing the letters ready for printing and

signature.

Subtask 2.3 Email the pdfs of the signed letters and save emails to pdf files.

1.

2.

3.

After signature, the EPA will scan all the signed letters to pdf files and email them back to the
Contractor along with enclosures.

The Contractor shall email the letters and enclosures to the tribal leaders and include the
environmental directors and THPOs in the “courtesy copy” address line.

The contractor shall save the emails as pdf files and make the pdf files available to the EPA to
add to the administrative record.

Subtask 2.4: Forward any emails from tribes to the EPA and save the emails as pdf files.

1.

If any tribe sends an email, the Contractor shall immediately forward the email to the EPA Work
Assignment COR and copy the Technical Contact.
4
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2. Each emalil from a tribe shall be saved as a pdf file and made avaiiable to the EPA.
Subtask 2.5: Ongoing list of all communication with tribes.

1. The Contractor shall maintain an ongoing list of all communication with tribes, including:
a. name of tribe,
b. name of person,
¢. date of communication,
d. indicate whether communication is by call, voice message or email and
e. a brief note on the content of the communication.

2. The Contractor shall make available to the EPA updated lists of recent communication. The
EPA’s preference would be a list saved on a SharePoint or fip site accessible by the EPA. The
contractor shall either send, or set up automatically generated, emails to the EPA Work
Assignment COR when the list is updated.

Subtask 2.6: Identify tribes interested in consultation with the EPA and identify designated tribal
contacts.

After 10 business days from emailing the consultation letters to the tribal contacts, the Contractor shall
call the tribal offices that have not already replied to the emailed letters. The purpose of the call is to:
1. Determine if the tribe wishes to schedule a consultation meeting with the EPA and

2. If so, identify the designated tribal contact for the Dewey-Burdock consultation process. The
EPA has already identified the designated tribal contact for the Cheyenne River Sioux Tribe;
however, this contact should be confirmed by the Contractor.

Subtask 2.7: Refer questions and comments to the EPA as appropriate.

If the tribal office or a tribal contact has any questions that the Contractor is unable to answer or
comments the Contractor finds it inappropriate to provide a response to, the Contractor shall

1. Refer the person to the EPA Technical Contact,

2. Notify the EPA Work Assignment COR and Technical Contact and

3. Include the question or comment in the notification.

Subtask 2.8: Schedule tribal consultation meetings.

1. After the Contractor has identified the tribes that are interested in scheduling a tribal consultation
meeting and the designated tribal contact, the contractor shall begin the process of scheduling
consultation meetings.

2. The EPA Technical Contact will provide updated lists dates and times of availability for the
Contractor to offer to the tribes to schedule meetings.

3. The Contractor shall call or email the designated tribal contact and offer the available times for
scheduling meetings.

4. 1If a call is made, the Contractor shall send a follow-up email message containing the same
information as was conveyed during the call. The email message shall refer to the call or
voicemail message left with the tribe.

5. Once a tribe schedules a consultation meeting, the Contractor shall immediately email the EPA
Work Assignment COR and copy the Technical Contact so they may begin travel arrangements.

6. The Contractor shall include all communication under this Subtask in the communication list
described in Subtask 2.5 and handle any emails received from tribes as described in Subtask 2.4.

5
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7. The EPA anticipates this task will continue until 6 weeks before the issue date of the final permit
decision. The Work Assignment COR will notify the Contractor of this date.

Subtask 2.9: Prepare a final tribal consultation letter for each tribe on the mailing list from a
template final tribal consultation letter provided by the EPA

When the EPA has determined that the opportunity for tribal consultation is drawing to a close, the EPA
Work Assignment COR will email the Contractor the following documents:

1. The template final tribal consultation letter as a MS Word file,
2. A list of tribes that will receive the consultation letter, and
3. Anupdated Region 8 tribal contact list.

The Contractor shall:

1. Generate the individual final tribal consultation letters, addressed to the tribal leader with a
courtesy copy list comprised of the tribal environmental director and the THPO.
2. Send the EPA an MS Word file containing the letters ready for printing and signature.

Subtask 2.10 Email the pdfs of the signed letters and attachments and save emails to pdf files.

1. After signature, the EPA will scan all the signed letters to pdf files and email them back to the
Contractor along with enclosures.

2. The Contractor shall email the letters and enclosures to the tribal leaders and include the
environmental directors and THPOs in the courtesy copies address box.

3. The contractor shall save the emails as pdf files and make the pdf files available to the EPA to
add to the administrative record.

4. The Contractor shall handle any emails received from tribes as described in Subtask 2.4.

Subtask 2.11: Follow-up calls to tribes to confirm receipt of the final consultation letter.

1. After 5 business days from emailing the final consultation letters to the tribal contacts, the
Contractor shall contact the tribal offices to:
a. Confirm that the tribal leader has received the final consultation letter and
b. Offer one last opportunity to schedule a consultation meeting.
2. The Contractor shall handle any emails received from tribes as described in Subtask 2.4 and
include all communication under this Subtask in the communication list described in Subtask
2.5.

Task 2 Deliverables:

1. The final tribal contact list containing contact information for each tribal leader, the tribal
environmental director and THPO for each tribe on the mailing list provided by EPA.

2. An MS Word file of the tribal consultation letters ready for the EPA to print and route for
signature.

3. Email pdf files of the signed consultation letters and attachments (received from the EPA) to
each tribal leader, including the tribal environmental director and THPO as courtesy copies, and
save each email as a pdf file.

4. Forward all emails from tribes to the EPA, save the emails as pdf files and make the pdf files
available to the EPA.
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5. An ongoing list of communication with tribes including the information indicated in Subtask 2.5;
make the list available to the EPA.

6. A list of tribes and designated tribal contact for each tribe interested in scheduling consultation
meetings with the EPA, updated as needed; make the list available to the EPA.

7. Notification to the EPA of any questions or comments from a tribe the Contractor deems
appropriate to refer to the EPA.

8. Immediate notification to the EPA when a tribe schedules a consultation meeting.

9. An MS Word file of the final consultation letters ready for the EPA to print and route for
signature.

10. Email pdf files of the signed final consultation letters and attachments (received from the EPA)
to each tribal leader, including the tribal environmental director and THPO as courtesy copies,
and save each email as a pdf file.

11. Follow-up calls to tribes after emailing the final consultation letter.

Task 3: Development of the Response-to-Comments Document for the Region 8
Underground Injection Control Permitting Actions at the Dewey-Burdock Uranium
In-Situ Recovery Site

The LOE for Task 3 is: 405 hours.

Subtask 3.1: Review of documents provided by the EPA and identify responses to comments that
are available in these documents.

Upon the initiation of previous WA 3-96, the EPA sent the Contractor via email the following document
on November 27, 2018:

1. The document containing the public comments received categorized under the 43 topics,
which was a deliverable from Contract EP-C-15-022 Work Assignment 2-94

The UIC Class IIII draft permit and fact sheet,

The UIC Class V draft permit and fact sheet,

The proposed aquifer exemption Record of Decision,

The draft cumulative effects analysis document,

The draft environmental justice analysis document,

The draft document proposing the EPA’s plan for complying with Section 106 of the
National Historic Preservation Act, and

NoWnAEWLD

Subtask 3.2: Develop a framework document for the response to comments.

The Contractor shall write a brief introduction to each comment topic identified in the categorized
comment document. The introduction should summarize the full scope of concepts included in the
comments.

During this process, the contractor may determine it is appropriate to combine similar comment topics or
further split out comments previously grouped under a single topic.

The Contractor shall add two new categories: 1) Comments related to NEPA and 2) Comments related to
the Endangered Species Act. The contractor shall identify comments related to these two new topics that
were included under Comment category #38, Comments about other government agencies or regulatory
programs (NEPA, the Clean Air Act, the Nuclear Regulatory Commission, eic. ) and include them under
the two new topics as appropriate.
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Comment category #1 contains comments that stated general opposition to the Dewey-Burdock project
but did not include specific information applicable to the UIC Program. This lack of specific information
prevents the UIC program from generating a response to these comments. This comment category
should be included near the end of the document and before the topics included in Table 1 below.

Comment category #42, Comments about Crow Butte, will be addressed by EPA Region 7. This
category should be placed before comment category #1.

The comment topics included in Table 1 are beyond the scope of the UIC Program regulatory authority
and no UIC regulations or permit requirements apply to these topics. These comment topics should be
grouped under a section of the document with the heading “Comments on Issues outside the Scope of
UIC Program Regulatory Authority” and included at the end of the document.

Table 1. Comments outside the scope of the UIC program.

gﬁfegory Comment Category Title

12 Concerns about hydraulic fracturing.

16 Against uranium mining in general.

17 Against uranium mining because of problems with nuclear power generation and nuclear
weapons.

18 Concerns about the price of uranium, future demand for uranium and future viability of

nuclear energy.
19 Concerns about effects of past uranium mining.
Concerns about Azarga (e.g. integrity of investors, integrity of company itself, solvency,

20 experience in the ISR industry, etc.).

35 Concerns the project will not benefit Edgemont, South Dakota Counties, the State of
South Dakota or the USA.

36 Comment topic unrelated to the UIC draft permits & aquifer exemption.

37 Any additional topics not included in the above list.

39 Comments about the cost or technical feasibility of treating/remediation of contaminated
groundwater

Subtask 3.3: Include responses to comments that are addressed in the draft documents the EPA
developed for the administrative record.

Many of the comments the EPA received are already addressed in the documents the EPA prepared for
the administrative record. These documents are listed under Subtask 3.1.

The Contractor shall include responses to comments as addressed by the information in these
documents.

After these responses are included, there may be additional concepts expressed in the comments that
were not fully addressed by the information in the draft documents. There may be comment topics that
are not addressed by any information in the draft documents. The Contractor shall flag these areas to
identify the concepts or comment topics not fully addressed by the available information. The EPA will
complete the response-to-comments document and address any remaining concepts and comments.
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IV. SCHEDULE QF DELIVERABLES:
Table 2. List of Deliverables and Diue Dates

No.

DELIVERABLE

DATE DUE TO EPA

Task 0: Work Plan and Monthly Progress Reports

0.1

Work plan and budget

According to contract

0.2

Monthly progress and financial reports

Monthly

Task 1: Task Completed under WA 3-96

Task 2: Suppor

t with Tribal Consultation Administrative Tasks

The final tribal contact list containing contact information

Within 3 business days after

2.1 for each tribal leader, the tribal environmental director and | receiving the tribal mailing list
THPO for each tribe on the mailing list provided by EPA. | from the EPA
29 An MS Word file of the tribal consultation letters ready for | Within 3 business days after
) the EPA to print and route for signature. finalizing the tribal contact list.
Email pdf files of the signed consultation letters and Within 3 business days of
2.3 attachments (received from the EPA) to each tribal leader, | receiving the pdf files of the from
) courtesy copy the tribal environmental director and THPO | the EPA.
and save each email as a pdf file.
Forward all emails from tribes to the EPA, save the emails | Forward emails to the EPA within
2.4 as pdf files and make the pdf files available to the EPA. 1 business day of receiving the
email from a tribe.
An ongoing list of communication with tribes including Update list within 1 business day
2.5 the information indicated in Subtask 2.5; make the list of the communication event.
available to the EPA.
A list of tribes and designated tribal contact for each tribe | Update list within 1 business day
2.6 interested in scheduling consultation meetings with the of receiving information from
‘ EPA, updated as needed; make the list available to the tribe.
EPA.
Notification to the EPA of any questions or comments Within 1 business day of the
2.7 from a tribe the Contractor deems appropriate to refer to referral.
the EPA.
2.8 Immediate notification to the EPA when a tribe schedules The same day of hearing from the
) a consultation meeting. tribe, if possible.
An MS Word file of the final consultation letters ready for | Within 3 business days after
2.9 the EPA to print and route for signature. receiving the tribal mailing list
from the EPA
Email pdf files of the signed final consultation letters and | Within 3 business days of
2.10 attachments (received from the EPA) to each tribal leader, | receiving the pdf files of the
) copy the tribal environmental director and THPO and save | scanned signed letters from the
each email as a pdf file. EPA.
Follow-up calls to tribes afier emailing the final Begin calls after 5 business days
consultation letter. of emailing the final consultation
2.11 letter, completing the task within

10 business days of emailing the
final consultation letter.
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Table 2. List of Deliverables and Due Dates — continued

TASK No. | DELIVERABLE | DATE DUE TO EPA
Task 3: The Response-to-Comments Document

An MS Word document containing introductions to | Within 55 business days

comment topics with areas flagged for the EPA after receiving the

31 where the responses to some comments or documents listed under
comment concepts were not addressed by the Subtask 3.1 from the
information provided in the draft documents. EPA.

Any QA documentation generated while tracking At the time deliverable
comments under the appropriate response section in | 3.1 is submitted.

the Response-to-Comments document, as
applicable.

3.2

V. MISCELLANEQUS — SOFTWARE APPLICATION AND ACCESSIBILITY (SECTION 508
REHABILITATION ACT AND AMENDMENTS)

Software Application Files and Accessibility

Software Application files, if delivered to the Government, shall conform to the requirements relating to
accessibility as detailed to the 1998 amendments to the Rehabilitation Act, particularly, but not limited
to, § 1194.21 Software applications and operating systems and § 1194.22 Web-based intranet and
internet information and applications. See: http://www.section508.gov/

Preferred text format: MS Word, 8.0 or higher (Office 2003 or higher)
Preferred presentation format: Power Point, Office 2003 or higher

Preferred graphics format: Each graphic is an individual GIF file

Preferred portable format: Adobe Acrobat, version 6.0

VL. TECHNICAL DIRECTION

The CL-COR or WACOR is permitted to provide technical direction. Technical direction must be within
the statement of work of the contract and includes: (1) Direction to the contractor which assists the
contractor in accomplishing the PWS, (2) comments on and approval of reports or other

deliverables. Technical direction will be issued in writing or confirmed in writing within five (5)
calendar days after verbal issuance.

VIL TRAVEL
The contractor shall not anticipate any travel associated with this WA over the duration of the
performance period.

VII. MEETINGS, CONFERENCES, TRAINING EVENTS, AWARD CEREMONIES AND
RECEPTIONS

All appropriate clearances and approvals required by Agency policy in support of any and all conference
related activities and expenses, including support of meetings, conferences, training events, award
ceremonies and receptions, including the form 5170 for all meetings costing more than $20,000, shall be
obtained by the EPA CL-COR as needed and provided to the Contracting Officer (CO). Work under
conference related activities and expenses shall not occur until this approval is obtained and provided by
the EPA CL-COR.
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IX. CONTRACTOR IDENTIFICATION

Contractor personnel shall always identify themselves as contractor employees by name and
organization and physically display that information through an identification badge. Contractor
personnel are prohibited from acting as the Agency’s official representative. The contractor shall refer
any questions relating to the interpretation of EPA policy, guidance, or regulation to the CO, CL-COR
and/or WACOR.

X. PRINTING

All copying and printing shall be accomplished within the limitations of the printing clause of the
contract.

XI. QUALITY ASSURANCE SURVEILLANCE PLAN
The contract QASP is applicable to this WA.
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